NOTICEINVITINGE-TENDER

ElectricWORKS
SINGLECOVERSYSTEM

NITNo.F(E.Tend)(UCD)/KU/60/23 DATED:22/12/2023

For and on behalf of the University of Kashmir, e-tenders (In single cover system) areinvited on
Percentage (%age) Basisfrom approved and eligibleElectric Contractors registered with J&K
Govt.,CPWD, Railwaysandother State/U.T/ CentralGovernmentsforthefollowing works:-

Cost of | Earnest

S.No Nomeof Work )Adv.Cost(Rs.InLocs TiDoc. Money in gfi:c])?npleti M.HofAccount Class
(InRupees} Rs. on OfConta
ctor
1 2 3 4 5 6 7 8
Electrification works for
1. [Newly constructed 22.70Lacs 800/- 45400/- 02- Months | 5onsolidated FAAY”
Rooms and Banquet Funds

Hall in First Floor
(Zabarwan Guest
House)

PositionofAAA: -Accorded,
Positionof funds: -Available.

1. TheBiddingdocumentsconsistingofqualifyinginformation,eligibilitycriteria,specifications,Dr
awings,billofquantities(B.0.Q), Setoftermsandconditionsofcontract and other details can be
seen/downloaded from the departmental website
www. jktenders.gov.inasperscheduleofdatesgivenbelow: -

Date of Issue of Tender Notice 23/12/2023

Period of downloading of bidding documents From 23/12/2023 to 30/12/2023, 6.00 P.M

Bid submission Start Date 23/12/2023

Bid Submission End Date 30/12/2023up to 6.00 P.M

Date & time of opening of Financial Bids (Online) 01/01/2024n the office of Executive Engineer
University of Kashmir

2. Bids must be accompanied with cost of Tender document (as mentioned above) in shape of
e-Challanonly which can be downloaded from http://egov.uok.edu.in/echallanin terms of soft
copies with the e-bid. The tender document fee in any other form shall not be accepted.

3. The successful bidder (L-1) shall have to produce CDR and e-challan in original in the office
of the undersigned before allotting the work or issuance of Supply order.pledged to Executive
Engineer University of Kashmir within 03 Days before fixation of Contract.



http://www.jktenders.gov.in/
http://egov.uok.edu.in/echallan

Note:- The Date of e-Challan must be between the date of start of bid and Bid Submission end
date. Any deviation shall render the bidder as Non-responsive.

(Note: - Scan all the documents on 100 dpi with black and white option.)
4. The dateandtimeofopeningof Financial Bids of a responsive bidder shallbe

notifiedonWebSitewww:.jktenders.gov.in andconveyedtothebiddersautomaticallythroughane-
mailmessageontheire-mailaddress.

5. Thebidsfortheworkshallremainvalidforaperiodofl120daysfromthedateofopeningofTechnical
bids.

6. TheearnestmoneyshallbeforfeitedIf:-

a) Anybidder/tendererwithdrawshisbid/tenderduringtheperiodofbidvalidityormakesanymodifications
inthetermsandconditionsofthebid.

b) Failure of Successful bidder to furnish the required performance security within the specified
timelimit.

c) Failure of Successful bidder to execute the agreement within 28 days after fixation of contract.

d) The tenders without E.Challan and EMD shall be summarily rejected. No exemption for EMD
and E.Challan will be entertained.

6(A).Instructiontobiddersregardinge-tenderingprocess
6.1 Bidders are advised to download bid submission manual from the "Downloads" option as wellas
from"BiddersManual Kit" onwebsitewww. jktenders.gov.intoacquaintbidsubmissionprocess.

6.2
Toparticipateinbiddingprocess,biddershavetoget'DigitalSignatureCertificate{ DSC)"asperinformati
onTechnologyAct-2000.BidderscangetdigitalcertificatefromanyapprovedVendor.

6.3
ThebiddershavetosubmittheirbidsonlineinelectronicformatwithdigitalSignature.Nobidwillbeaccep
tedinphysicalform.

6.4 BidswillbeopenedonlineaspertimeschedulementionedinPara-1.

6.5 Bidders must ensure to upload scanned copy of all necessary documents with the bid. Besides,
originaldocuments related to the bid shall be submitted by L1 before issuance of Allotment in his
favour.

6.6. Biddersmustensuretouploadscannedcopiesofallnecessarydocumentsincluding,  tender
documents fee in terms of soft copies and all other documents required as per NIT with
technical bid. No document (s) which has/have not been uploaded shall be entertained
for technical evaluation in the form of hard copy. However in case of any clarification
the bidders have to produce original documents in support of soft copies if need arises.
Note: -Scanallthedocuments on100 dpiwithblackandwhiteoption.

6.6(a) Bidders should note that if the documents uploaded/submitted on the basis of which the
contract has been awarded are found forged/fake/not genuine at any time, the contract
shall be cancelled and the contractor/bidder shall be recommended for blacklisting and
debarred from taking part in tendering inUniversity of Kashmir/Other Departments for a
period of one year in the first instance, besides the performance security deposited for the
said work shall be forfeited.

7. Thedepartmentwill notbe responsible fordelay inonline submission due to any reasons.
8. For item rate method the unit rates and prices shall be quoted by the bidder entirely in Indian
Rupees and the rates quoted shall be deemed to include price escalation and all taxes upto



http://www.jktenders.gov.into/

completion of the work. Deduction on account of taxes shall be made from the bills of the
contractor on gross amount of the bill as per the rates prevailing at the time of recovery.

The %age rate method requires the bidderto quote a percentage above/below/atparat the bottom
of the BOQ percentage template for the work. Thepercentagequotedby thebiddershallbedeemedto
includepriceescalation andalltaxesuptocompletionofthework.
Deductiononaccountoftaxesshallbemadefromthebillsofthecontractorongrossamountofthebillaspert
heratesprevailingatthetimeofrecovery.

10. Bidders are advised not to make any change in BOQ (Bill of
Quantities)contents. Innocasetheyshouldattempttocreatesimilar BOQ manually.

11. Price escalation and Taxes: No price escalation shall be permissible. The deduction on account
of taxes shall be made for the bills of the contractor for the gross amount of the bill as per the
rates prevailing at the time of recovery.

12. Biddersareadvisedtouse’' My Documents" areaintheiruserone-
Tenderingportaltostoresuchdocumentsasarerequired.

13._In case of CRF and any other specified project. The relevant guidelines standard bidding
document shall be followed.

14. Instructions to Bidder(ITB)

14.1 All bidders shall upload the following information and documents along with qualification

criteriagualificationinformationwiththeirbids:-

a) All bidders shall upload
Copiesoforiginaldocumentsdefiningconstitution/legalstatus, placeofregistrationandprincipalplaceo
fBusiness with Cell No. and correspondence address.

. Registration Card duly renewed/valid for the year 2023-24.

c. All bidders shall upload verification certificate from concerned Chief Engineer/ Superintending

Engineer of Enlistment Registration Card.
. All bidders shall upload e-challan and EMD as per NIT.
e. All bidders shall upload Valid GSTIN Registration& PAN Card.

f. All bidders shall upload Scanned copy ofGSTIN registration and latest clearance
certificate FORM GST-3B of the last quarter/preceding Month to the Issuance of NIT.

14.2 The bidder at his own responsibility and risk should visit and examine the site of work and
itssurroundingsbeforesubmissionof bid.

14.3 Non attendanceofpre-bidmeetingwillnotbecauseofdisqualificationofthebidder.
14.4 Alldocumentsrelatingtothebidshallbe intheEnglishLanguage.

15. GeneralConditionsofContract;-
15.1 The date of start of the work shall be reckoned within one week from the date of issuance

ofLOl/Contractallotmentasthecasemaybe.

Penalty for delay in completion: - In case of delay in completion of work beyond stipulated
periodofcompletion,penaltyup tomaximumof 10%ofthecontractshallbeimposed.

15.2 Time extension:-Suitable time extension shall be granted in case of increase in scope of
workandinthe eventofdelaybeyondcontrolof contractortobedeterminedbythedepartment.
15.3 Advance Payments:-No mobilization advance/equipment advance shall be paid.
15.4 SecuredAdvance:-Nosecuredadvanceisadmissible.
15.5 Schedule of Payment:-The payment schedule shall be fixed after award of contract in favour
ofsuccessful bidder, on the basis of availability of funds and value of work executed, shall



bedeterminedbythe Engineer.

15.6 Amendmentofbiddingdocument:-Beforethedeadlineforsubmissionofbids  theemployermay
modifythebiddingdocuments byissuingAddendum.
15.7(a) The tender receiving authority reserves the right to accept or reject any tender or all
tenderswithoutassigninganyreasonthereof.

15.7(b)The Employer reserves the right to accept or reject any bid and to cancel the bidding
process and reject all bids, at any time prior to award of Contract, without thereby
incurring any liability to the affected bidder or bidders or any obligations to inform the
affected bidder or bidders of the grounds for the Employer’s action.

15.8 Unbalanced Bid:- In case bid of successful bidder L1 is found to be unbalanced, the bidder
shall have to produce additional performance security in shape of CDR/ FDR /B.G within (7)
days after opening of price bids, as per following break-up:-

Percentage of unbalance bid viz., advertised cost Additional
S.No Performance
on account of Low rates .
Security
01. Upto and including 15% below Nil
02. | Greater than 15%and up to 20% below. 5%
03. | Greater than 20% and up to 25% below. 10%
04. | Greater than 25% to 30% below 15%
Greater than 30% below. 20%
Additional security shall be released after successful completion of (6) months maintenance
liability period.

In case the %age Percentage (Excess) quoted by the contactor over the bill of quantities is found
higher than the estimated rate, then contractor will be called for negotiation of rate or will be
allotted on the basis of calculations made as per book of analysis of rates CPWD keeping in view
the present market rates.
16. Restorationofwork:-Oncompletionofcontractthecontractorshallberesponsibletoremoveallun-
usedmaterialandrestoreallworkinitsoriginalpositionathisowncost.
17. Traffic regulations:-The contractor is bound to adhere to traffic regulations as is applicable
fromtimetotimeandensurearrangementsofsmoothregulationoftrafficduringexecutionofwork.
18. Arbitration:-Thearbitrationshall beconductedinaccordancewith thearbitration procedurestated in
the J&K Conciliation andArbitration Act No:-xxxv of 1997issued vide SRO No:-
403videNoatificationof J&KGowt., ""LawDepartment'11thDecember-1997.

19. Defect Liability period:- The DLP shall be Calculated fromdateofcertified  completion
ofworkandperiod shall be 6 months. The defects noticed in the work during execution or
D.L.P.shall becorrectedbytheContractor within the length of time specified by the Engineer. If
thecontractordoesnot correct the defects pertaining to D.L.P. to the satisfaction of the
Engineerwithinthe timespecified,theEngineerwillassessthe cost of having the defects corrected
andcontractorwillpaythisamountoncorrectionofdefects.

20. The date of start of work shall be reckoned within 07 (seven) days from the date
ofissuance ofallotment/ Letter of intent.

21. In case the agency fails to execute the work, the performance security in the shapeof
CDR/FDR/BG and normal deposit shall
beliableforforfeiturebesidesinitiatingotherpunitiveactionsagainstthedefaulterwithoutservin

ganynotice.

ALLKEYCONSTRUCTIONMATERIALSshallhavetobestrictlyasperprescribedspecificationsan
dapprovaloftheEngineerin-charge.

22. TheEarnest Money of the Successful shallbereleasedaftersuccessfulcompletionofDLP
Failureonpartofthecontractortofulfillhisobligationsofmaintenanceschedulesshallresultinforfeitureo



23.
24,

25.

26.
27.

a)
b)

c)

e)

9)

fthedeposits heldforthis purposeaswellastheCDR/FDR/BGforthis work.

Safety:-Thecontractorshallberesponsibleforsafetyofallactivities at siteofwork.

Discoveries:-
Anythingofhistoricalorotherinterestorofsignificantvalueunexpectedlydiscoveredonthesiteshallbet
hepropertyof theGovt.

Tests:-
Thecontractorshallbesolelyresponsibleforcarryingoutthemandatorytestsrequiredforthequalitycont
rolathisowncost.

Termination:-
Theemployermayterminatethecontractifthecontractorcausesafundamentalbreachofthecontract.
Fundamentalbreachofcontractwillinclude:-

ContinuousstoppageofWorkforaperiodof 30dayswithoutauthorizationofEngineerin-charge.
Contractorisdeclaredbankrupt.
Anyevidenceofinvolvementofcontractorincorruptpractices.

If the contractor indulges in willful disregard of the quality control measures put in place by
thedepartment.

Contractordelays thecompletionofworkbeyondstipulatedtimeofcompletion.

Pursuant to the processof termination of defaulted contract, the employer reserves the right
toinvitefreshtenderforthebalanceworkattheriskandcostofdefaultingcontractor.

If in case contractor failed to start /complete the work, within the stipulated time period, his
Performance Security shall be forfeited after termination of the contract. Besides, the contractor
shall bedebarredfromtaking part in tendering of worksinR&BDepartment/other departmentsfor a
period of oneyear.

28.Major Labour Laws applicable to establishmentengaged

a)
b)
c)
d)
e)

0)

p)

a)
29.

inbuildingandotherconstructionWork:-
Workmencompensationact1923.
PaymentofGratuityAct 1972.
EmployeesP.F.andMiscellaneousProvisionAct1952.
MaternityBenefitsAct1951.
ContractLabour(Regulation&Abolition) Act1970.
MinimumWagesAct1948.
PaymentofWagesAct1936.
Equal remuneration Act 1979.
PaymentofbonusAct1965.
IndustrialdisputesAct1947.
IndustrialemploymentstandingordersAct 1946.
TradeUnionAct1926.
ChildLabour(Prohibition&Regulation) Act1986.
InterStateMigrantworkmen's(Regulationofemployment&Conditionsof service) Act1979.
TheBuildingandotherConstructionworkers(RegulationofemploymentandConditionofservice) Actl
996andtheCensusActof 1996.
FactoriesAct1948.
CompliancewithLabourRegulationLawsofJ&K.
Specification/QualityControl:-

A) AllitemsofworksshallconformtospecificationsasperIRC/MORTH/NBO/CPWD/SSRIAnyotherp

B

rescribedspecifications.
) All items should be approved by the concerned Department before use.

C) Certification of Material shall be submitted for reference and record.

30.

Insurance:- Insurance cover to Labourl Machinery | Work | Plant material |
Equipment bythecontractorshallbemandatory.



31. LawsGoverning theContract:-Thecontract shallbegovernedbyLaws oftheland.
Court's Jurisdiction:-In case of disputes/differences between contractor and Department
thejurisdictionshallbeJ&K.

32. TimeExtension:-
a) TheworkistobecompletedwithinthetimelimitspecifiedintheNITandthetimeofcompletionwi

I alsoincrease I decrease in proportion with additional I
deletedquantumofworkdependingupontheactualguantumofwork.
b) Request for extension of time shall be made by

thecontractorinwritingnotlaterthanfifteendaysof happening of the event causing delay.
The contractor shall also indicate in such a requesttheperiodforwhichextensionisdesired.

c) Abnormal /bad weather or Serious loss or damage by fire or Civil commotion, strike or
lockout(other than among the labour engaged by the contractor) affecting any or the
trades employed onthe work, or Non availability of departmental stores.

d) Any other cause which in the absolutediscretionof
theacceptingauthorityisbeyondthecontractor'sdesire.

e) On contractor's representation based on the grounds as detailed above the time for
completion oftheworkmaybeextendedby aperiodconsideredreasonablebytheDepartment.

f) Extension
oftimeshallbealsoadmissibleintheeventoftemporarysuspensionofwork.

g) The works shall be subject to the inspection by State Inspection Authority if applicable at
the time of completion of work for clearance and all charges on account of inspection shall
be borne by the contractor.

33. Thetender/bid isliableto rejection ifitdoesnotfulfilltherequirementsaslaid down in
NIT.

AllothertermsconditionsareasperPWDForm25(DoubleagreementForm)anddetailed N
MssuedvidethisofficeNo. F(E.Tend)(UCD)/KU/60/23 DATED:22/12/2023.

ExecutiveEngineer
University of Kashmir

No: F(E.Tend) (UCD)/KU/60/23
DATED: 22/12/2023



